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Item 14.  Continued.

1. The effective date as identified on the SF30 of Amendment
No. 0005 is changed to read “20 Jan 2000”.

2. CHANGES TO SECTION H SPECIAL CONTRACT REQUIREMENTS

Section H - Replace Section H with the attached Section H.

3. ADDITION TO SECTION J LIST OF ATTACHMENTS

Section J – Table of Contents – Replace the Section J Table of
Contents with the attached Section J Table of Contents.

Section J – Appendix G – Insert the attached Section J – Appendix
G, Examples of Embedded Systmes.

END OF AMENDMENT
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SECTION H

SPECIAL CONTRACT REQUIREMENTS

H.l    52.0001-4046b APPROVAL FOR PUBLIC RELEASE OF INFORMATION

The contractor shall coordinate with the Ft. Worth District for release
of information to the public. This clause has three topics: Media
Relations, Printed Materials, and Acknowledgment of Sponsorship.

1.0 MEDIA RELATIONS:

Upon approval by INS Public Information Office, the contractor may be
permitted to speak to news media representatives in accordance with his
firm’s public relations policies and in conjunction with applicable
Department of Justice/Immigration and Naturalization Services (D0J/INS)/
Army/Corps of Engineers guidelines on release of information related to
the specific program for which the contract was awarded.  The contractor
is required to inform the Ft. Worth District of significant media
contacts. The contractor is encouraged to coordinate directly with the Ft
Worth District’s Public Affairs Office, as necessary, when the media call
is being responded to; however, this shall not preclude the contractor
from responding to media requests in a timely manner. The contractor is
required to notify the Ft. Worth District in advance, to the extent
possible, when he refers a reporter to the Corps. The contractor shall
only respond to inquires that directly fall within his domain; he shall
not speak for DOJ/INS, the Army, or the Corps.

2.0 PRINTED MATERIALS:

The contractor shall obtain approval from INS and the Ft. Worth District
prior to the dissemination of any briefings or speeches, news releases,
articles, fact sheets, advertisements or any other informational
materials intended for public release that are the result of work
performed or to be performed under this contract. This review is intended
to ensure that public release of material does not violate DOJ/INS or
Army policy.  The contractor shall strive to provide five working days
for such approvals.  This material shall be submitted to the US Army
Engineer District, Ft. Worth, ATTN: Public Affairs Office, 819 Taylor
Street, Fort Worth, Texas 76102, with a copy furnished to the contracting
officer. This paragraph’s requirements are not applicable to approved
channels or relationships between the contractor and consultants,
subcontractors or other government contractors.

3.0 ACKNOWLEDGMENT OF SPONSORSHIP:

With regard to the release of information, and specifically “printed
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materials,” the contractor agrees that materials shall include a
statement to the effect that the material depicted was or is sponsored by
the Ft. Worth District of the U.S. Army Corps of Engineers. The
contractor further agrees to include this sponsorship clause in
subcontracts awarded as a result of this contract.

Nothing in the foregoing section on public release of information shall
affect compliance with the clause 52.0204-0002 of this contract entitled
“Security Requirements.” located in Section I.

H.2 52.0200-4058b LIMITATION OF COST/LIMITATION OF FUNDS
NOTIFICATION

1.0 Contract clause 52.232-20, Limitation of Cost or 52.232-22,
Limitation of Funds, located in Section I, apply to each task order
issued. This notification does not apply to work releases issued by the
Administrative Contracting Officer (ACO) on site.

2.0 The contractor is required to give the notice(s) contemplated by the
Limitation of Cost/Limitation of Funds clauses separately, i.e., with
respect to each task order issued by the Fort Worth District, Fort Worth
Texas.

H.3 52.200-406lb RESPONSIBILITY FOR PHYSICAL SECURITY:

The Contractor shall submit his proposed means of providing project
security as defined hereinafter.

1.0 For the purpose of this clause, the term “physical security” is
defined as that part of security concerned with the physical measures
designed to safeguard personnel, to prevent unauthorized access to
equipment, facilities, materials and documents, and to safeguard them
against espionage, sabotage, damage, and theft.

2.0 The Contractor shall be responsible for physical security of all
materials, supplies, and equipment of every description, including
property which may be Government-furnished or owned, and all work
performed, and also of areas occupied jointly by the Contractor and the
Government. The Contractor agrees to furnish to the Contracting Officer
just prior to physical completion of all work under this contract, a
consolidated inventory of all excess supplies, materials and equipment
for use under the terms of this contract.

3.0 The continued employment of any person in connection with this
contract, or any subcontract thereunder whose conduct is determined to
be prejudicial to the interests of DOJ/INS or the Corps of Engineers
shall be terminated and that person shall be immediately removed from
the work upon request of the Contracting Officer. Compliance with the
foregoing provisions of this paragraph by subcontractors shall be the
responsibility of the Contractor.

4.0 The contract price herein includes an amount sufficient to cover
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reasonable security measures based on local conditions. These measures
shall be subject to approval by the Contracting Officer.

5.0 The Contracting Officer reserves the right at all times to issue
instructions pertaining to the Contractor’s jurisdiction and general
conduct of guard forces including the extent if any, to which the
Contracting Officer will desire the Contractor to initiate and maintain
such liaison with other law enforcement agencies, and shall have the
right to examine procedures, methods, records and facilities utilized by
the Contractor in complying with the requirements of the Contracting
Officer.

6.0 Examination of the Contractor’s security methods, records, and
facilities shall not be permitted by any person, agency or sources
outside the Contractor’s organization other than the Contracting Officer,
without the prior and express consent of the Contracting Officer.

H.4 52.0200-4l35d IDIQ

1.0 The contractor shall complete all task orders issued during the
effective period of this contract, within the time specified in each task
order.

2.0 Ordering Procedures.

2.1 As the needs of the Government are determined, the Contracting
Officer (CO) or his authorized representative will notify the Contractor
of an existing requirement through the issuance of a task order. If a
new requirement is received from DOJ/INS, the contractor shall submit a
rough order of magnitude (ROM) estimate to the Administrative
Contracting Officer (ACO) on site, with a copy furnished to the CO. The
contractor shall submit their proposal, for accomplishing the new
requirement to the CO at the Ft. Worth District.

2.2 The proposal is a basis for negotiation of the estimated costs
and fees, or negotiation of the costs, depending on what contractual
type of task order is issued. The proposal shall provide a detailed
breakdown of all items and associated costs anticipated during execution
of the Task Order. The proposal shall provide the following breakout of
costs:

- Direct Costs
- Overhead, General and Administrative Costs
- Material costs (furnish a detailed breakdown)
- Other Labor Related Costs
- Facilities capital cost of money
- Other Direct Costs and Fees (if applicable).

2.3 The time set for the receipt of proposal for each Task Order
will be identified in each Request for Proposal letter.

2.4 The CO will issue task orders using a DD Form 1155. Each task
order will include the following information as a minimum:

2.4.1 Date of task order.

2.4.2 Contract number and task order number.
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2.4.3 Task order estimated cost and fees if a cost
reimbursement task order or total costs if firm fixed price, as
appropriate.

2.4.4 Task order requirements.

2.4.5 Accounting and appropriation data.

2.4.7 Any other pertinent information.

2.5 The Contracting Officer may at any time, prior to award of the
task order, determine that it is not in the best interest of the
government to issue said order to the Contractor. No liability (except
for the minimum amount identified in Section B of this contract) will
accrue to the Government without issuance of a task order.

3.0 Order Limitation.

The Contractor is obligated to provide any required service, issued as a
task order, under the basic contract and all option periods of the
contract.

4.0 Required Plans and Submissions

Immediately following definitization and award of this contract, the
contractor shall develop and provide to the Government, for approval, a
Quality Control Plan, Safety Plan, Operational Security Plan and a
Subcontracting Plan, in accordance with the Federal Acquisition
Regulations and the Defense Federal Acquisition Regulations.

5.0 FAR Part 31, Contract Cost Principles and Procedures

Contract Clause 52.216-0007, Allowable Cost and Payment, allows payment
to the contractor in amounts determined to be allowable by the
Contracting Officer in accordance with Subpart 31.2 of the Federal
Acquisition Regulation in effect on the date of this contract and the
terms of this contract.

H.5 52.0200-4830c AWARD AND BASE FEE PROCEDURES

1.0 GENERAL INFORMATION

1.1 Base Fees are established on percentage of estimated cost and
payable upon presentation of approved invoice. Award Fee is based on a
determination by the Award Fee Determining Official (AFDO) to award a
percentage of an Award Fee Pool established on a percentage of estimated
cost during a specific period of time.  An Award Fee Determining Plan
(AFDP) will be issued to the contractor within one (1) calendar month
after the contract is awarded. This plan will outline in detail schedules
and criteria for implementing this provision of the contract. THE
FOLLOWING IS PROVIDED AS GENERAL INFORMATION ONLY AND IS CONTINGENT UPON
APPROVAL OF THE AFDP.

1.2 The payment of any award fee is contingent upon earning a
performance rating above 70 points. It is the desire of the Ft. Worth
District, U.S. Army Corps of Engineers to obtain the highest quality
performance by providing the contractor with an incentive for such
performance. The Award Fee provisions are structured accordingly. Award
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fee determination will be made following the first three month period
after contract award and quarterly thereafter for the remainder of the
contract.

1.3 The Contractor’s performance is evaluated/monitored by a
Performance Evaluation (PE) team which includes but is not limited to
field Administrative Contracting Officers (ACOs) and the INS Officer in
Charge. The PE team’s evaluations are submitted to the Award Fee
Evaluation Board (AFEB) members, composed but not limited to the Ft.
Worth District and DOJ/INS. The AFEB evaluates the contractor’s
performance and the Chairman of the AFEB submits the findings to the
Award Fee Determining Official (AFDO), the Commander of Southwestern
Division, U.S. Army Corps of Engineers.  The AFDO may accept the AFEB
findings or award a fee as he determines. Notice is sent to the
Contractor of the official findings and invoicing for Award Fees may then
occur.

2.0 AWARD FEE:

2.1 PERFORMANCE EVALUATION: The AFEB will perform the evaluation of
the Contractor’s efforts immediately following each three month
evaluation period by:

2.1.1 Reviewing the Contractor’s performance as measured against
the award fee evaluation criteria.

2.1.2 Reviewing the Contractor’s written documentation or oral
presentation describing their performance for the period.

2.2 AWARD STRUCTURE: The Contractor’s performance is evaluated for
the three month period. The Performance Award Fee Evaluation Plan
factors are listed in paragraph 3 below.

2.3 DISPUTES: The decision of the Award Fee Determining Official
(APDO) on the amount of award fee is final and is not subject to the
contract clause 52.233-0001 entitled “Disputes” located in Section I.

2.4 PAYMENT OF AWARD FEE: Payment of any Award Fee to the
Contractor, as determined by the AFDO, is not subject to the contract
clause 52.232-0002 entitled "Limitation of Funds” located in Section I.

3.0 PERFORMANCE AWARD FEE EVALUATION PLAN. The following procedures
apply in determining and awarding award fee for performance during each
evaluation period.

3.1 Appraisal of Contractor’s performance in the area of plan
development and/or execution:

3.1.1 Delivered required products, facilities, and services
within the prescribed time constraints.

3.1.2 Effective and efficient use of resources in accomplishing
work assignments in a timely fashion.

3.1.3 Effectiveness of operational and technical support for the
contract.

3.1.4 Effectiveness of documentation, procedures, records, and
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reporting on activities.

3.1.5 Effective application of initiative and ingenuity in the
solution of technical problems.

3.1.6 Compliance with established security procedures.

3.2 Appraisal of Contractor’s performance in the area of management
systems and executed services as follows:

3.2.1 Responsiveness and flexibility in processing work tasks
and changes thereto.

3.2.2 Effective task operation and management practices in
support of the contract.

3.2.3 Effective and efficient use of resources (money,
materials, and manpower) dedicated to the contract.

3.2.4 Effective problem identification analysis and resolution
displaying initiative and innovation.

3.2.5 Quality of reports and data (timely, complete, and
accurate).

3.3 Appraisal of Contractor’s performance will conform to the
following level of performance rating scale:

LEVEL OF PERFORMANCE RATING NUMERICAL RANK

1. ABOVE AVERAGE 71-100

Performance is above average in most respects and approaching the
best that could be performed by the Contractor. Greatly exceeds an
average performance level. Areas of deficiency are very few and
relatively unimportant.

2. AVERAGE 61-70

Contractor has met contract requirements in a fully satisfactory
manner. Performance is better than minimum required performance. Areas of
deficiency are more than offset by areas of good performance.

3. BELOW AVERAGE 0-60

Contractor’s performance is unacceptable, is less than the minimum
required level to meet needs and is unsatisfactory in most respects.
(Noncompliance with contract requirements and generally substandard
performance may lead to representations to the Contractor that failure
to correct conditions can warrant consideration of contract termination
for default).

3.4 At the close of the evaluation period, the AFEB will review the
contractors general performance.

3.5 The AFEB may meet after completion of each evaluation period. A
narrative report incorporating the Board’s analysis of the Contractor’s
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performance, a composite quantitative evaluation using the criteria set
forth, and a recommended award fee percentage will be completed and
forwarded to the FDO for his decision within thirty (30) calendar days
after the end of the evaluation period.

3.6 The contractor is notified of the award fee earned within sixty
(60) days after the end of the evaluation period.

3.7 The Ft. Worth District will not carry-over unearned award fee to
a subsequent evaluation period.

3.8 The maximum percentage of award fee pool available for
evaluation for each evaluated performance period is twenty-five per cent
(25%).

4.0 PERFORMANCE EVALUATION CRITERIA

4.1 FUNDS MANAGEMENT/COST CONTROL.

Above Average 71-100

All projections are met. Items impacting on cost are identified in a
timely manner and controls are present to ensure corrective action.
Contractor identifies and resolves funding/cost problems independently,
within available resources and before any program impact occurs.
Excellent knowledge of status of all service tasks vis-a-vis programmed
costs. Techniques and methods are established and used to ensure highest
efficiency with respect to loading of effort. No shortage or surplus of
manpower is prevalent. Cost system established and used to track and
report costs. Possesses detailed knowledge of all costs at all times.
Continuing efforts are made to reduce costs with a high degree of
success. Costs versus technical effort are well planned and demonstrate
an awareness of the status of individual tasks as well as overall
program. System is established and used to predict cost performance. No
program problems occurred due to unanticipated cost performance. The
Contractor recognizes when a significant cost will occur in meeting
requirements or cost savings can be realized by reducing requirements.
Notifies the Ft. Worth District so a tradeoff of requirements versus cost
can be negotiated by the Ft. Worth District contract administration
office.

Average 61-70

Some minor but no critical cost control problems. Services met within
available funding. Cost control problems are corrected as soon as they
arise, preventing any serious program impacts. Maintains some expenditure
visibility. Man loads effort but does not maintain efficient level of
manpower. Some shortage & surpluses occur which cause minor cost/schedule
problems. Has a system for tracking and reporting charges in sufficient
detail to allow for complete cost status tracking. Efforts are made to
reduce charges with some success. Contractor works out problems
independently within available resources. Independently reviews on a
regular basis the cost performance of the program with a view toward
highlighting potential problems to the Fort Worth District contract
administration office in sufficient time to prevent a cost problem.
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     Below Average 0-60

Funds management and cost control efforts are fragmented, with no timely
establishment of priorities. Significant delays experienced due to poor
planning in the cost control area. Funds management problems arise and
get out of control before they are noticed. Contractor does not work to
resolve funding difficulties when they arise. No attempt made to man load
effort. Availability of manpower used inefficiently. Makes no effort to
man load unless in response to the Ft. Worth District direction. No
awareness at Contractor’s management office level of the status of
expenditures for costs. Costs arise with no warning. Insufficient cost
breakdown to allow for effective control. Continually overruns original
cost estimations. Shows little control of funds or expenditures. No cost
visibility in terms of the predication of cost-to-performance. Contractor
depends on the Ft. Worth District for review of cost data for predictions
of cost performance. No independent cost performance analysis.

4.2 PERFORMANCE:

Above Average 71-100

Facilities and/or services delivered within the required timeframes and
meet or exceed contract goals. No interface problems due to excellent
work and forethought. Thorough job of inspection of sites/areas to
alleviate all potential problems. Improvements are made independently,
within available resources. Services are completed as required. Always
meets and exceeds standards within available resources. Overall effort is
well structured and coordinated so as to produce quality services. Ways
to improve the program are constantly explored. Exceptional knowledge of
all requirements. Work of the highest caliber and exceeds requirements.
Displays great attention to detail. Services are accurate and require no
change. Interface areas are stressed to produce a compatible management
structure for the project.

Average 61-70

Critical timelines for housing and processing facilities are met, some
delay in the delivery of minor facilities and/or services. Facilities
and/or services are acceptable and meet established program requirements.
Services interface with few minor problems. Inspection system is adequate
to identify problems with candidate sites/areas. Contractor puts forth
recommendations for improvements within available resources. Services are
generally on schedule. Normally meets standards with minor problems.
Contractor has system to maintain technical visibility and coordination
of overall effort. Contractor interfaces are adequately defined and
controlled.

Below Average 0-60

Facilities and Services are marginal and do not meet contractual
requirements. Inspection of sites/areas are not adequate enough to
identify problems. Makes poor recommendations. Consistently does not meet
standards. Technical effort is fragmented with little attempt to
coordinate activities. No attempt to provide innovative fixes to
problems. Tendency to use methods with no thought of overall aspects of
cost, capabilities, procurement or potential operational problems.
Services require numerous corrective actions. Work is sloppy and
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unprofessional, and tends to leave questionable situations. Services
and/or investigations are inaccurate or incomplete and require much
rework.

4.3 COORDINATION, FLEXIBILITY, RESPONSIVENESS.

Above Average 71-100

All changes are incorporated into effort with no noticeable effect.
Quickly responsive to all requests. No delays in effort due to slow or
lethargic re-direction of effort. Plans have flexibility to shift
personnel as the need arises.

Average 61-70

Changes cause some problems with effort but no serious program impact is
evident. Responds to requests in a timely manner. All actions are
processed as quickly as possible. Personnel are utilized in an adequate
manner.

Below Average 0-60

Inflexible to changes. Delays caused by slow planning or slow
incorporation of program changes into effort. Responds slowly to requests
for information. Cannot shift personnel as the need arises.

4.4 AWARD FEE APPLICATION CHART
% OF AVAILABLE AWARD

TOTAL WEIGHTED RATING  FEE TO BE AWARDED

0-70 None
71 8
72 16
73 24
74 32
75 40
76 48
77 56
78 64
79 72
80 80
81 81
82 82
83 83
84 84
85 85
86 86
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Efficiency
Category Criteria Ratings Weighted Factors Rating

1.  Funds Management _________  X 30% = ___________
    and Cost Control

2.  Performance _________ X 35% = ___________

3.  Coordination, _________ X 35% = ___________
    Flexibility,
    And Responsiveness

TOTAL WEIGHTED RATING = ___________

AM#6 H.6 52.228-4005 L1 REQUIRED INSURANCE (APR 1984) (52.0228-4005 L1)

As a minimum and pursuant to contract clause entitled "Insurance--Work on
a Government Installation", the contractor shall maintain the following
insurance.
(a) Workmen's compensation and employers' liability insurance in
compliance with applicable state statutes, with a minimum employers'
liability coverage of $100,000.
(b) Comprehensive general liability insurance for bodily injury in
the minimum limits of $500,000 per occurrence. No property damage
liability insurance is required.
(c) Comprehensive automobile liability insurance covering the
operation of all automobiles used in connection with the performance of
the contract in the minimum limits of $200,000 per person and $500,000 per
occurrence for bodily injury and $20,000 per occurrence for property
damage.

88 88
89 89
90 90
91 91
92 92
93 93
94 94
95 95
96 96
97 97
98 98
99 99
100 100

4.5 CONTRACTOR PERFORMANCE EVALUATION REPORT FOR
AWARD FEE

Above Average 71-100
Average 61-70
Below Average 0-60
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AM#6 H.7    52.0-4039      YEAR 2000 COMPLIANCE (JULY 1998) (52.0000-4039)

In accordance with FAR 39.106, the contractor shall ensure that with
respect to any design, construction, goods, or services under this contract
as well as any subsequent task/delivery orders issued under this contract
(if applicable), all information technology contained therein shall be Year
2000 compliant.  Specifically the contractor shall:
    a. Perform, maintain, and provide an inventory of all major
components to include structures, equipment, items, parts, and furnishings
under this contract and each task/delivery order that may be affected by
the Y2K compliance requirement.
    b. Indicate whether each component is currently Year 2000 compliant
or requires an upgrade for compliance prior to government acceptance.

                            (End of Paragraph)

AM#6 H.8    52.0-4040    REQUIRED INVENTORY OF INFORMATION TECHNOLOGY (52.0000-4040)

In accordance with paragraph 52.0000-4039, "Year 2000 Compliance", the
inventory of all information technology, including embedded systems (i.e.,
microprocessor-based equipment) furnished under this contract which may be
affected by the Year 2000 compliance requirement shall contain the
following information:
a.  Contract number, project title, name of contractor
b.  Equipment name/label
c.  Indication on whether the information technology is currently Year 2000
compliant or requires an upgrade for compliance prior to government
acceptance
c.  Manufacturer's model/serial number and date manufactured
d.  Specific location of equipment, i.e., building/room number
e.  If equipment is a controller only, indicate what other equipment is
controlled by this controller
f.  Interoperability: identify any other equipment that is
sending/receiving information to monitor or control said equipment
g.  If a PC, including laptop, is required to program, update data, etc.,
of said equipment, provide PC specifications, operating software name and
version number
h.  Method used to determine Y2K compliance, i.e., field test,
manufacturer's Statement of Compliance, etc.
See Section J, Appendix G, for a list of examples of embedded systems.

                      (End of Paragraph)

END OF SECTION H
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APPENDIX G

EXAMPLES OF EMBEDDED SYSTEMS

Refer to paragraphs 52.000-4039 entitled, “Year 2000 Compliance” and 52.0000-4040 entitled, “Required
Inventory of Information Technology” in Section H, Special Contract Requirements.   Embedded
systems may include, but are not limited to, the items listed below.

Heating Ventilation & Air Cond. (HVAC) Water & Sewer Systems

Thermostats w/ microchips Pump Controller Systems
Building HVAC Control Systems Cooling/Heating Controller Systems
Chiller Control Systems Potable/Process Purification Systems
Boiler & Furnace Control Systems Disinfectant Systems
Humidity Control Systems Flow Monitoring Systems

Sampling & Testing Systems
Traffic Signals/Controls

Grounds Control Devices/Systems
Traffic Signal Controllers
Traffic Monitoring Systems Automated Sprinkler Systems
Car Parking and other Metering Systems Automated Chemical Disbursement Sys

Grounds Maintenance Equipment
Fire Detection and Control

Environmental Testing/Control Systems
Fire Alarm Systems
Internal/External Sprinkler Systems Built-In Test Equipment (BIT)
Fire Detection Systems Envir. Alarm Systems (Gas, Sewage Lift)
Fire Recorder Systems Underground Storage Tank Monitoring Sys
Kitchen Fire Suppression Systems
Halon Systems Non-Vehicle People Movers
Carbon Dioxide Systems
Fire Trucks Elevators/Elevator Controllers
Rescue Vehicles Escalator/Escalator Controllers

Slideways/Slideway Controllers
Other Safety Related Systems Lifts/Lift Controllers

911 Emergency Tracking Systems Warehouses
Emergency Notification Systems
Emergency Radio Systems Auto Inventory Retrieval Systems

Robotics
Elec Utility Mgt/Power Control Systems Automated Identification Technology (AIT)/

  Barcode Based Systems
Energy Demand Meters
Generator Control Systems Vehicles
Energy Metering Systems
Emergency Generators Sedans
Emergency Lighting Pick-up trucks
Power Distribution System Waste removal trucks
Lighting Controls Earth movers & Excavators
Uninterruptable Power Supplies (UPS) Forklifts

Bucket Trucks
Ambulances 
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APPENDIX G (Continued)

EXAMPLES OF EMBEDDED SYSTEMS

Security (other than locks) Systems Electronic Equipment

Intrusion Detection Systems Fax Machines
Non-Video Monitoring Systems Optical Scanners - Bar Code Readers
Video Monitoring Systems Video Conference Equipment
Vault Systems VCRs
Traffic Monitoring Systems Mail Sorters

Postage Meters & Automated Scales
Security - Lock Systems Copy Machines

Printing Machines
Electronic Lock Systems Records Management Equipment
Card Reader Access Systems

Other Equipment

Cash Register Systems
Credit Card Reader Systems
Health Assessment Systems
Swimming Pool Filtration Systems
Golf/Athletic Field Irrigation Systems
Advertising Elect. Messaging Systems
Security Systems(Lights, Monitors, Locks)
Automated Bowling Scorers
Automotive Test Equipment
Amusement Machines
Automated or Digital Fitness Equipment
Automated Time Card Machines
Fitness Equipment
Automated Time Card Machines
Scanner Systems (Inv, POS, Registration)
Automated Recycling Equip & Systems
Automated Beverage Control Systems
Automated Special Events Systems
Automated Grounds Equipment
VCRs and Camcorders
Child Care Digital Equipment

Devices in Medical Facilities

Occ. Health/Industrial Hygiene Equipment
Health Promotional Equipment/Items
Health Care Equipment:
Patient Monitoring Systems
Pharmacy control & dispensing Systems
X-Ray Equipment Control Systems
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